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GREGORY A. WHIRLEY 
COMMISSIONER  

November 29, 2012 

NOTICE OF INTENT TO AWARD 

 

UPC:  77322 

Project No. 0029-029-128, PE101, RW201, C501, B608 

Route 29 Bridge over Little Rocky Run 

Northern Virginia District 

Contract No.:  C00077322DB52 

 

Mr. Manuel E. Fernandes 

Vice President  

Fort Myer Construction Corporation 

2237 33
rd

 Street, N. E. 

Washington, D.C. 20018 

 

Dear Mr. Fernandes: 

 

This letter is to re-issue the Notice of Intent to Award originally distributed September 18, 2012 

and withdrawn October 5, 2012.   Fort Myer Construction Corporation (Fort Myer) has been 

determined the Successful Offeror for the above referenced project with a Lump Sum Price of 

$11,435,000.00 and will be recommended for award.   

 

Fort Meyer has provided all the required documents referenced in the original Notice of Intent to 

Award.   However, with the re-issue of the Notice, VDOT will require a new Escrow Agreement 

and RFP Part 3, Exhibit 1 to signed and dated by your official representative.  Both of these 

documents are attached for your use.   Please sign/date these two documents and return original 

documents to Mr. Ian Millikan by Tuesday, December 4, 2012.   

 

Fort Myer must be registered with eVA (www.eva.state.va.us) in order to be awarded the project. 

 

Mr. Sanjeev Suri, P.E., the VDOT Project Manager, will be responsible for the administration of 

this contract.  The VDOT Project Manager may be contacted by calling (703-259-2232).  The 

Baseline Schedule in accordance with Part 3, Lump Sum Design-Build Agreement, Article 

11.1.2 must be prepared and sent to the Project Manager for review and approval within ninety 

(90) days of the Date of Commencement.  The VDOT Project Manager shall also be notified of  
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the names of the plants and producers from which the materials are to be supplied on a 

Department furnished source of material form C-25, also available on VDOT’s website. 

 

After formal action by the Commonwealth, you will be advised accordingly. 

 

Sincerely, 

 

Signature on File with the Alternate Project Delivery Office 

 

 

Don E. Silies 

State Construction Contract Officer 

 

 

Attachments 

 

 

cc:    Garrett Moore, P.E., Northern Va. District Administrator 

Helen Cuervo, P.E., Northern Va. District Construction Engineer        

Sanjeev Suri, P.E. Northern Va. District Project Manager 

Shailendra G. Patel, P.E., Director, Alternate Project Delivery Office 

Jeff Roby P.E., Design-Build Program Manager, Alternate Project Delivery Office 

Ian Millikan, P.E., Senior Project Engineer, Alternate Project Delivery Office 

          

 


